



REGIONAL DISTRICT OF NORTH OKANAGAN AWARDED BIDS – 2017

Updated: August 23, 2017

Bid No.	Description	Closing Date	Awarded to:	Award Value
2017-E372.09.1	Ultraviolet Disinfection at Duteau Creek Water Treatment Plant Project – Engineering Services	20-Jan-2017	Opus International Consultants (Canada) Ltd.	\$399,870.00 (plus GST)
2017-E372.04.1	35 th Avenue – 24 th Street to 27 th Street – Consulting *Tendered with the City of Vernon in 2016 – change order to project 2016-E372.04 Pleasant Valley Rd., 32 nd Avenue to 36 th Avenue	10-Feb-2016	Monaghan Engineering and Consulting Ltd.	GVW portion: \$23,756.98 (plus GST)
2017-E372.04.2	35 th Avenue – 24 th Street to 27 th Street – Construction *Tendered with the City of Vernon	15-Feb-2017	R355 Enterprises Ltd.	GVW portion: \$142,205.50 (plus GST)
2017-E372.03.1	Kalamalka Lake Road: Giles Drive to Howe Drive	21-Feb-2017	Mountain Side Earthworks	\$822,567.05 (plus GST)
17-28-ENG	30th Street, 30th Avenue to 34th Avenue: Engineering Construction Services *Tendered with the City of Vernon	23-Mar-2017	WSP Canada Inc.	\$16,765.09 (plus GST)
17-28-ENG	30th Street, 30th Avenue to 34th Avenue: Engineering Construction Services *Tendered with the City of Vernon	23-Mar-2017	CGL Contracting Ltd.	\$129,542.24 (plus GST)

AWARDED BIDS – 2017 REGIONAL DISTRICT OF NORTH OKANANGAN

2017-E372.09.2	Ultraviolet Disinfection at DCWTP Project - Equipment	23-Mar-2017	Xylem Canada Company	1,243,340.00 (plus GST)
2017-E361.621.1	Solid Waste Management Plan Review - Consulting Services	05-Apr-2017	Tetra Tech	\$89,929.45 (plus GST)
2017-E372.12.1	Highway No.6 – Phase II: Watermain replacement King Edward FSR to Vimy Road	18-May-2017	Postill Nixon Earthworks	\$321,762.74 (plus GST)
2016-E372.12.2	BX PRV Station & Watermain (PRV PZ615 to PZ540) – Construction Services	23-May-2017	Acres Enterprises Ltd.	\$450,007.00 (plus GST)
5629.36	Silver Star Watermain Upgrade – Phase 2	20-Jun-2017	Tenders submitted were rejected due being in excess of the available budget. This infrastructure replacement work may be modified and/or additional budget requested to enable completion in 2018. We anticipate that this project, or a portion of this project, will be retendered in 2018, pending budget approval.	
2017-E372.17.07.2	School Road Project and Star Road to Marmot Court Water Line Replacement - Construction Services	06-Jul-2017	Mountain Side Earthworks	\$403,264.06 (plus GST)